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PRICE SCHEDULE 
 

1.1  Name of Work 
Designing, providing, Constructing, Erecting and Commissioning of 40 MLD average 
capacity Common Effluent treatment Plant for Focal point module based on Sequential 
Batch Reactor Technology (SBR Technology) and Activated sludge process 
technology (ASP) on Turnkey basis including Operation and Maintenance for 10 years  
at Tajpur Road, Ludhiana, Punjab. 

 
1.2  General 

The Price Schedule shall be with reference to the Notice Inviting Tender, Instruction to 
Bidders, Conditions of Contract, Scope of Work and Technical Specifications of the 
Tender Documents and Minutes of Pre Bid Meeting/Addendum/Corrigendum 
subsequently issued to the Bidder. 
 
The Price Schedule, Notice Inviting Tender, Instruction to Bidders, Conditions of 
Contract, and Scope of work and the Technical Specifications for Civil, Mechanical, 
Electrical, Instrumentation and O&M Works and Minutes of Pre Bid 
Meeting/Addendum/Corrigendum subsequently issued to the Bidder form an integral 
part of this Contract and shall be read in Conjunction. 
 
Bidder shall quote his Price for the following works as per Tender and Minutes of Pre 
Bid Meeting/Addendum/Corrigendum subsequently issued to the Bidder. 
 
1. Capital Cost Construction of 40 MLD Capacity Common Effluent Treatment Plant at 

Tajpur Road, Ludhiana. 
2. O&M of 40 MLD Capacity Common Effluent Treatment Plant at Tajpur Road, 

Ludhiana for 10 years including manpower, dosing chemicals, consumables, spares, 
tools and tackles, all complete except power cost.  

3. Energy Cost for 10 Years at 10% discount rate. 
 

The Rates and Prices in the Price Schedule shall be deemed to cover all the 
contractual obligations under this contract including packing and forwarding, loading 
and unloading, transportation up to respective Site, insurance, octroi if applicable, all 
applicable taxes, duties and any other costs required to complete the project as per 
Tender provisions. 
 
Contractor shall provide the detailed price-break up for the work within 2 weeks of the 
award of Works by mutual discussions.  
 

1.3  Civil Works 
The Civil Works shall include all the Works indicated in the Drawings and as specified 
in the Scope of Work given in Volume I. Any additional item if required from process 
point of view and for better performance of the plant, shall be considered while quoting 
Bid. 
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All Items under Civil Works are inclusive of all excavation in any type of strata at 
required depth including dewatering of sub-soil water for concerting and other works, 
refilling the sides of excavation after construction of structure, disposing of surplus soil 
etc. complete as detailed in Volume I and as directed by the Engineer-in-charge. 
 
All items of Piping Works shall be inclusive of excavation in any type of strata including 
supply, laying, jointing and testing of all pipelines, specials, valves and construction of 
sewer appurtenances, valve chambers, pipe supports, pedestals and all types of labour 
complete in all respect as detailed in Volume I and as directed by the Engineer-in-
charge. 
 
 

1.4  Mechanical, Electrical and Instrumentation Works 
The Scope of Work under the Contract shall include all the works indicated in the 
Drawings and as specified in the Scope of Work given in Volume I. 

 
1.5  Performance Run and Operation & Maintenance Works 

The Scope of Work under the Contract shall include all the works as specified in the 
Scope of Work given in Volume I. 

 
1.6  Currency 

The Bidder shall quote all Prices in the Price Schedule in Indian currency in words and 
in figures both. 

 
1.7  Validity of Offer 

The Offer shall be valid for a period of 120 days from the date of submission of the Bid 
and till the Bidder withdraws his Offer in writing beyond 120 days. 

 
1.8  Taxes 

Income Tax, Works Contract Tax, any surcharge or any other Tax as applicable from 
time to time will be deducted from the payments of the Contractor, at source, as 
applicable. 

  
The Bidder shall include in his Price Bid, Trade Tax, Income Tax, Works Contract Tax, 
any surcharge, Sales Tax and all other Central Govt. and State Govt. Taxes and Duties 
as applicable. Payment will be reimbursed for any new Tax/duties or any increase in 
Tax/duties during execution of the Works. 

 
1.9  Terms of Payments 

As per Attachment – I to Price Schedules. 
 
1.10  Price Variation 

No price variation is payable during construction, commissioning and O&M period 
under this contract.  

 
 
 
__________________                                                                             ____________________ 
Company Seal                                                           Signature of the Bidder 
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I. SUMMARY OF BID VALUE  - 

SR  
NO 

WORK 
AMOUNT  

Rs.  

SBR TECHNOLOGY ASP TECHNOLOGY 

A 

Designing, providing,  constructing, Erecting and 
Commissioning of  40 MLD average capacity Common 
Effluent treatment Plant for Focal point module based on 
Sequential Batch Reactor Technology (SBR Technology) 
and ASP Technology on Turnkey basis  at Tajpur Road, 
Ludhiana, Punjab. 

 

 

B 

O&M of 40 MLD Capacity Common Effluent Treatment 
Plant at Tajpur Road, Ludhiana based on Sequential 
Batch Reactor (SBR) technology and ASP Technology 
for 10 years including supply of all material, chemicals & 
consumables, sludge disposal, labour & T&P, etc. 
complete excluding cost of Power & Diesel for DG Set.  

 

 

 TOTAL….(A+B) 
 
 

 

 Amount in Words in Rs.   
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Note:    
1. The Price quoted by the Bidder above are inclusive of Packing and Forwarding, Loading and Unloading, Transportation up to 

respective Site, Insurance, Entry tax, if applicable, Trade Tax, Income Tax, Works Contract Tax, any Surcharge, Sales Tax and 
all other Central Govt. and State Govt. Taxes and Duties as applicable and any other Cost required to complete the project as 
per Tender provisions. 
 

2. The Price quoted by the Bidder above is final and binding to the Bidder.  
                                                                                 
___________________ 

          Company Seal                                  Signature of the Bidder 
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II. SUMMARY OF BID EVALUATION-  

SR  
NO 

WORK 
AMOUNT Rs.  

SBR Technology ASP Technology 

A 

Design, Construction, Supply, Installation, Testing and 
Commissioning of 40 MLD Capacity Common Effluent Treatment 
Plant at Tajpur Road, Ludhiana  based on Sequential Batch Reactor 
(SBR) technology and ASP Technology including supply of all 
Material, Labour & T&P etc. complete 

 

 

B 

O&M of 40 MLD Capacity Common Effluent Treatment Plant at 
Tajpur Road, Ludhiana based on Sequential Batch Reactor (SBR) 
technology and ASP technology for 10 years including supply of all 
material, chemicals & consumables, sludge disposal, labour & T&P, 
etc. all complete, excluding cost of Power & Diesel for DG Set.  

 

 

C Capitalized Energy Cost   

a. 

Guaranteed Power Consumption for CETP including main raw effluent 

pumping station, plant area and building lighting at Rated (Design) 

Capacity and Influent parameters, kWH/d   

 
 

b. Cost of Power per day calculated @ [(a)*7.00]    

c. Cr = Annual Cost of Power, [365*(b)]   

d. 
Cc = Discounted net Power Cost for 10 Years at 10% discount rate 
(Cr*6.14) 

 
 

 GRAND TOTAL…..(A+B+C) 
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Amount in words  
 

1. For SBR Technology (A+B+C): Rs………………………………………………………………… 
 

2. For ASP technology: (A+B+C) :Rs………………………………………………………………….. 
 
 
 
 
 
Note:    
1. The Price quoted by the Bidder above are inclusive of Packing and Forwarding, Loading and Unloading, Transportation up to 

respective Site, Insurance, Octroi if applicable, Trade Tax, Income Tax, Works Contract Tax, any Surcharge, Sales Tax and all 
other Central Govt. and State Govt. Taxes and Duties as applicable and any other Cost required to complete the project as per 
Tender provisions. 
 

2. The Price quoted by the Bidder above is final and binding to the Bidder and same shall be considered for Bid Evaluation. 
However, the job will be awarded on actual value quoted by the bidder in Schedule I: Summary of Bid Value. 

 

3. Being L1 is not the criteria for award of the work.  
 

 
 
 
 

____________                                                                    
Signature of the Bidder with company seal 
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III. Operation & Maintenance cost breakup  
 
 
Sr. 
No. 

Year Cost per month in Rs. (I) Month (II) Amount per year in Rs. (I x II) 
SBR  ASP SBR ASP 

1 1st year 
 

  12   

2 2nd year 
 

  12   

3 3rd year   12 
 

  

4 4th year 
 

  12   

5 5th year 
 

  12   

6 6th Year 
 

  12   

7 
 

7th year   12   

8 8th year 
 

  12   

9 9th Year 
 

  12   

10 10 year   12  
 

 

TOTAL CARRIED FORWARD TO  SUMMARY  OF BID & BID EVALUATION 
SHEET (B) 
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Operation & Maintenance cost Break up for payment purpose  

 
    O&M- FIXED COSTS in Rs.  O&M- VARIABLE COSTS in Rs.  

Sr. 
No. 

Year Month Fixed cost Rs. 
/ month in 

Lakh 

Total Fixed cost 
Rs./ year in Lakh 

Flow in 
m3/day 

Variable cost 
in  Rs. per m3 

of effluent 
treated 

 

Variable cost 
per day  in Rs. 

(Lakh) 

Variable Cost per 
year  in Rs. (Lakh) 

SBR  ASP  SBR  ASP   SBR  ASP  SBR ASP SBR ASP 
  a b c = a x b = a x c d e f g= d x 

e / 105 
h =d x 
f / 105 

= g x 365 = h  x 365 

1 1st 
year 
 

12     40000       

2 2nd 
year 
 

12     40000       

3 3rd 
year 

12  
 

   40000       

4 4th 
year 
 

12     40000       

5 5th 
year 
 

12     40000       

6 6th 
Year 
 

12     40000       

7 7th 
year 

12  
 

   40000       

8 8th 
year 

12     40000       

9 9th 
Year 

12     40000       
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    O&M- FIXED COSTS in Rs.  O&M- VARIABLE COSTS in Rs.  
Sr. 
No. 

Year Month Fixed cost Rs. 
/ month in 

Lakh 

Total Fixed cost 
Rs./ year in Lakh 

Flow in 
m3/day 

Variable cost 
in  Rs. per m3 

of effluent 
treated 

 

Variable cost 
per day  in Rs. 

(Lakh) 

Variable Cost per 
year  in Rs. (Lakh) 

SBR  ASP  SBR  ASP   SBR  ASP  SBR ASP SBR ASP 
  a b c = a x b = a x c d e f g= d x 

e / 105 
h =d x 
f / 105 

= g x 365 = h  x 365 

10 10th  
year 

12  
 

   40000       

 
 

Note:   Based on above fixed and variable cost, O&M payments will be made to the contractors as per terms of payment. Fixed cost 
means, cost payable irrespective of any flow conditions, which will include manpower, plant maintenance, texting/laboratory 

expenses and any other fixed expenses which will not affect due to flow variations).  

               Variable cost means, cost payable based on m3 of effluent treated which includes, cost of dosing chemicals, sludge 

handling and disposal and any other expenses which will vary due to changes in effluent quantity. Please note that fixed cost 

will be paid irrespective of the flow variations. Variable cost will be paid based on actual effluent quantity treated on Rs./ m3 

basis. Bidder should provide necessary facility and log book to measure the flows on daily basis. This shall be counter signed 

by the authorised representative of the PDA.  Power cost and Diesel charges will be paid extra at actuals by the PDA subject 

to the tender conditions. 
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ATTACHMENT – I  
 

TERMS OF PAYMENTS 
 

The payments will be released as per following Payment Terms. The total amount of payments to be made shall not exceed the quoted 
Price. The Employer and Contractor shall make necessary adjustments on payments to be released as the work proceeds based on 
the actual progress of the works. Tenders with any deviation on payment terms will be considered as non-responsive and will be 
summarily rejected. Successful bidder shall submit the detailed payment break up after award of the work. 

 
 Mobilization Advance: No mobilization advance is payable under this contract. 
 Retention Amount: Retention @ 2% will be deducted from every running bill. This retention will be released on completion of 

commissioning and trial run period & obtaining consent to operate. However, there will not be any retention on O&M  cost. 
 
I.    Payment against Works (against Monthly Running Bills) 

 
Sr.  
No. Items Release of Payments 

1.0 Approval of Drawings and Documentation 
Shall not exceed 5% of the 

Total Contract Value 
excluding O & M 

 Approval of Basic Engineering Package including preparation of DPR & obtaining consent 
to establishment 40 % 

 Approval of Detailed Engineering Package  60 % 

2.0 Civil Works Shall not exceed 45% of the 
contract value excluding O&M 

2.1 Liquid Retaining Structures   
 On Completion of Excavation 5% 
 On completion of bottom raft on pro-rata basis against monthly running bills 30% 

 
On completion of Side wall up to half of the height on pro-rata basis against monthly 
running bills 30% 
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Sr.  
No. Items Release of Payments 

 On completion of Side wall up to full height on pro-rata basis against monthly running bills 20% 

 On completion of water proofing and tightness test on pro-rata basis against monthly 
running bills 

5% 

 On completion of balance work on pro-rata basis against monthly running bills 5% 
 On completion of commissioning and after 30 days of issuance of taking over certificate 5% 

2.3 Various Buildings / Sheds   
 On Completion of Excavation 5% 
 On completion of on foundation on pro-rata basis against monthly running bills 25% 

 On completion of Superstructure including roof slab on pro-rata basis against monthly 
running bills 30% 

 On completion of brick work/block work on pro-rata basis against monthly running bills 20% 

 On completion of Internal and External Plaster on pro-rata basis against monthly running 
bills 5% 

 On completion of Painting on pro-rata basis against monthly running bills 5% 
 On completion of erection works 5% 

 On completion of commissioning and after 30 days of issuance of taking over certificate & 
obtaining consent to operate  5% 

3.0 Supply, Installation and Commissioning of mechanical, electrical, instrumentation 
equipments (both outside and within country) and other Services 

Shall not exceed 50% of the 
contract value excluding O&M 

 On supply of Machinery / Equipment at site on pro-rata basis against monthly running bills 90% 
 On completion of Erection Works 5% 
 On completion of commissioning and trial run period & obtaining consent to operate 5% 

 
II.    Payment against O & M Works 

Sr.  
No. Items Release of Payments 

1.0 Against Quarterly Running Bills 100% of Running Bill Value as 
per cost breakup.  

Signature of the bidder with company seal 


