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1.2

1.3

PRICE SCHEDULE

Name of Work

Designing, providing, Constructing, Erecting and Commissioning of 40 MLD average
capacity Common Effluent treatment Plant for Focal point module based on Sequential
Batch Reactor Technology (SBR Technology) and Activated sludge process
technology (ASP) on Turnkey basis including Operation and Maintenance for 10 years
at Tajpur Road, Ludhiana, Punjab.

General

The Price Schedule shall be with reference to the Notice Inviting Tender, Instruction to
Bidders, Conditions of Contract, Scope of Work and Technical Specifications of the
Tender Documents and Minutes of Pre Bid Meeting/Addendum/Corrigendum
subsequently issued to the Bidder.

The Price Schedule, Notice Inviting Tender, Instruction to Bidders, Conditions of
Contract, and Scope of work and the Technical Specifications for Civil, Mechanical,
Electrical, Instrumentation and O&M Works and Minutes of Pre Bid
Meeting/Addendum/Corrigendum subsequently issued to the Bidder form an integral
part of this Contract and shall be read in Conjunction.

Bidder shall quote his Price for the following works as per Tender and Minutes of Pre
Bid Meeting/Addendum/Corrigendum subsequently issued to the Bidder.

1. Capital Cost Construction of 40 MLD Capacity Common Effluent Treatment Plant at
Tajpur Road, Ludhiana.

2. O&M of 40 MLD Capacity Common Effluent Treatment Plant at Tajpur Road,
Ludhiana for 10 years including manpower, dosing chemicals, consumables, spares,
tools and tackles, all complete except power cost.

3. Energy Cost for 10 Years at 10% discount rate.

The Rates and Prices in the Price Schedule shall be deemed to cover all the
contractual obligations under this contract including packing and forwarding, loading
and unloading, transportation up to respective Site, insurance, octroi if applicable, all
applicable taxes, duties and any other costs required to complete the project as per
Tender provisions.

Contractor shall provide the detailed price-break up for the work within 2 weeks of the
award of Works by mutual discussions.

Civil Works

The Civil Works shall include all the Works indicated in the Drawings and as specified
in the Scope of Work given in Volume I. Any additional item if required from process
point of view and for better performance of the plant, shall be considered while quoting
Bid.
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All ltems under Civil Works are inclusive of all excavation in any type of strata at
required depth including dewatering of sub-soil water for concerting and other works,
refilling the sides of excavation after construction of structure, disposing of surplus soil
etc. complete as detailed in Volume | and as directed by the Engineer-in-charge.

All items of Piping Works shall be inclusive of excavation in any type of strata including
supply, laying, jointing and testing of all pipelines, specials, valves and construction of
sewer appurtenances, valve chambers, pipe supports, pedestals and all types of labour
complete in all respect as detailed in Volume | and as directed by the Engineer-in-
charge.

1.4 Mechanical, Electrical and Instrumentation Works
The Scope of Work under the Contract shall include all the works indicated in the
Drawings and as specified in the Scope of Work given in Volume |.

1.5 Performance Run and Operation & Maintenance Works
The Scope of Work under the Contract shall include all the works as specified in the
Scope of Work given in Volume 1.

1.6 Currency
The Bidder shall quote all Prices in the Price Schedule in Indian currency in words and
in figures both.

1.7 Validity of Offer
The Offer shall be valid for a period of 120 days from the date of submission of the Bid
and till the Bidder withdraws his Offer in writing beyond 120 days.

1.8 Taxes
Income Tax, Works Contract Tax, any surcharge or any other Tax as applicable from
time to time will be deducted from the payments of the Contractor, at source, as
applicable.
The Bidder shall include in his Price Bid, Trade Tax, Income Tax, Works Contract Tax,
any surcharge, Sales Tax and all other Central Govt. and State Govt. Taxes and Duties
as applicable. Payment will be reimbursed for any new Tax/duties or any increase in
Tax/duties during execution of the Works.

1.9 Terms of Payments
As per Attachment — | to Price Schedules.

1.10 Price Variation
No price variation is payable during construction, commissioning and O&M period
under this contract.

Company Seal Signature of the Bidder
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I SUMMARY OF BID VALUE -

SR
NO

WORK

AMOUNT
Rs.

SBR TECHNOLOGY

ASP TECHNOLOGY

Designing, providing, constructing, Erecting and
Commissioning of 40 MLD average capacity Common
Effluent treatment Plant for Focal point module based on
Sequential Batch Reactor Technology (SBR Technology)
and ASP Technology on Turnkey basis at Tajpur Road,

Ludhiana, Punjab.

O&M of 40 MLD Capacity Common Effluent Treatment
Plant at Tajpur Road, Ludhiana based on Sequential
Batch Reactor (SBR) technology and ASP Technology
for 10 years including supply of all material, chemicals &
consumables, sludge disposal, labour & T&P, etc.

complete excluding cost of Power & Diesel for DG Set.

TOTAL....(A+B)

Amount in Words in Rs.

Volume Il: Price Bid
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Note:

1. The Price quoted by the Bidder above are inclusive of Packing and Forwarding, Loading and Unloading, Transportation up to
respective Site, Insurance, Entry tax, if applicable, Trade Tax, Income Tax, Works Contract Tax, any Surcharge, Sales Tax and

all other Central Govt. and State Govt. Taxes and Duties as applicable and any other Cost required to complete the project as
per Tender provisions.

2. The Price quoted by the Bidder above is final and binding to the Bidder.

Company Seal Signature of the Bidder
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SUMMARY OF BID EVALUATION-

SR AMOUNT Rs.
NO WORK SBR Technology ASP Technology
Design, Construction, Supply, Installation, Testing and
Commissioning of 40 MLD Capacity Common Effluent Treatment
A Plant at Tajpur Road, Ludhiana based on Sequential Batch Reactor
(SBR) technology and ASP Technology including supply of all
Material, Labour & T&P etc. complete
O&M of 40 MLD Capacity Common Effluent Treatment Plant at
Tajpur Road, Ludhiana based on Sequential Batch Reactor (SBR)
B technology and ASP technology for 10 years including supply of all
material, chemicals & consumables, sludge disposal, labour & T&P,
etc. all complete, excluding cost of Power & Diesel for DG Set.
C Capitalized Energy Cost
Guaranteed Power Consumption for CETP including main raw effluent
a. pumping station, plant area and building lighting at Rated (Design)
Capacity and Influent parameters, kWH/d
b. | Cost of Power per day calculated @ [(a)*7.00]
C. Cr = Annual Cost of Power, [365*(b)]
q Cc = Discounted net Power Cost for 10 Years at 10% discount rate

(Cr*6.14)

GRAND TOTAL.....(A+B+C)
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Amount in words
1. For SBR Technology (A+B+C): RS ...t e e e e e e

2. For ASP technology: (A+B+C) (RS ... e

Note:

1. The Price quoted by the Bidder above are inclusive of Packing and Forwarding, Loading and Unloading, Transportation up to
respective Site, Insurance, Octroi if applicable, Trade Tax, Income Tax, Works Contract Tax, any Surcharge, Sales Tax and all
other Central Govt. and State Govt. Taxes and Duties as applicable and any other Cost required to complete the project as per
Tender provisions.

2.  The Price quoted by the Bidder above is final and binding to the Bidder and same shall be considered for Bid Evaluation.
However, the job will be awarded on actual value quoted by the bidder in Schedule I: Summary of Bid Value.

3. Being L1 is not the criteria for award of the work.

Signature of the Bidder with company seal

Volume II: Price Bid Page - 8



40 MLD CETP at Tajpur Road, Ludhiana Price Schedules

[ll. Operation & Maintenance cost breakup

Sr. Year Cost per month in Rs. (I) Month (II) Amount per year in Rs. (I x II)
No. SBR ASP SBR ASP
1 1% year 12

2 2" year 12

3 3" year 12

4 4™ year 12

5 5" year 12

6 6" Year 12

7 7" year 12

8 8" year 12

9 9" Year 12

10 10 year 12

TOTAL CARRIED FORWARD TO SUMMARY OF BID & BID EVALUATION

SHEET (B)
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Operation & Maintenance cost Break up for payment purpose

O&M- FIXED COSTS in Rs. O&M- VARIABLE COSTS in Rs.
Sr. | Year | Month | Fixed cost Rs. | Total Fixed cost Flow in Variable cost Variable cost Variable Cost per
No. / month in Rs./yearin Lakh | m3/day | in Rs.per m3 | perday inRs. year in Rs. (Lakh)
Lakh of effluent (Lakh)
treated
SBR ASP SBR ASP SBR ASP SBR ASP SBR ASP
a b C =axb | =axc d e f g=dx |h=dx |=gx365|=h x 365
e/10° | f/10°
1 |1° 12 40000
year
2 [ 2™ 12 40000
year
3 |3 12 40000
year
4 |4" 12 40000
year
5 |5" 12 40000
year
6 |6" 12 40000
Year
7 7" 12 40000
year
g8 |8" 12 40000
year
9 [o" 12 40000
Year

Volume Il: Price Bid
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O&M- FIXED COSTS in Rs. O&M- VARIABLE COSTS in Rs.
Sr. | Year | Month | Fixed cost Rs. | Total Fixed cost Flow in Variable cost Variable cost Variable Cost per
No. / month in Rs./yearin Lakh | m3/day | in Rs.per m3 | perday inRs. year in Rs. (Lakh)

Lakh of effluent (Lakh)

treated
SBR ASP SBR ASP SBR ASP SBR ASP SBR ASP
a b C =axb | =axc d e f g=dx |h=dx |=gx365|=h x 365
e/10° | f/10°
10 | 10" 12 40000
year

Note:

Based on above fixed and variable cost, O&M payments will be made to the contractors as per terms of payment. Fixed cost

means, cost payable irrespective of any flow conditions, which will include manpower, plant maintenance, texting/laboratory

expenses and any other fixed expenses which will not affect due to flow variations).

Variable cost means, cost payable based on m3 of effluent treated which includes, cost of dosing chemicals, sludge

handling and disposal and any other expenses which will vary due to changes in effluent quantity. Please note that fixed cost

will be paid irrespective of the flow variations. Variable cost will be paid based on actual effluent quantity treated on Rs./ m3

basis. Bidder should provide necessary facility and log book to measure the flows on daily basis. This shall be counter signed

by the authorised representative of the PDA. Power cost and Diesel charges will be paid extra at actuals by the PDA subject

to the tender conditions.
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ATTACHMENT — |

TERMS OF PAYMENTS

The payments will be released as per following Payment Terms. The total amount of payments to be made shall not exceed the quoted
Price. The Employer and Contractor shall make necessary adjustments on payments to be released as the work proceeds based on
the actual progress of the works. Tenders with any deviation on payment terms will be considered as non-responsive and will be
summarily rejected. Successful bidder shall submit the detailed payment break up after award of the work.

Mobilization Advance: No mobilization advance is payable under this contract.

Retention Amount: Retention @ 2% will be deducted from every running bill. This retention will be released on completion of
commissioning and trial run period & obtaining consent to operate. However, there will not be any retention on O&M cost.

Payment against Works (against Monthly Running Bills)

s;'. ltems Release of Payments
Shall not exceed 5% of the
1.0 | Approval of Drawings and Documentation Total Contract Value
excluding O & M
Approval of Basic Engineering Package including preparation of DPR & obtaining consent 40 %
to establishment
Approval of Detailed Engineering Package 60 %
o Shall not exceed 45% of the
2.0 | Civil Works contract value excluding O&M
2.1 | Liquid Retaining Structures
On Completion of Excavation 5%
On completion of bottom raft on pro-rata basis against monthly running bills 30%
On completion of Side wall up to half of the height on pro-rata basis against monthly 30%

running bills

Volume Il: Price Bid
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Sr.

No. ltems Release of Payments
On completion of Side wall up to full height on pro-rata basis against monthly running bills 20%
On completion of water proofing and tightness test on pro-rata basis against monthly 504
running bills
On completion of balance work on pro-rata basis against monthly running bills 5%
On completion of commissioning and after 30 days of issuance of taking over certificate 5%

2.3 | Various Buildings / Sheds
On Completion of Excavation 5%
On completion of on foundation on pro-rata basis against monthly running bills 25%
On completion of Superstructure including roof slab on pro-rata basis against monthly 30%
running bills
On completion of brick work/block work on pro-rata basis against monthly running bills 20%
On completion of Internal and External Plaster on pro-rata basis against monthly running 504
bills
On completion of Painting on pro-rata basis against monthly running bills 5%
On completion of erection works 5%
On completion of commissioning and after 30 days of issuance of taking over certificate & 504
obtaining consent to operate

3.0 Supply, Installation and Commissioning of mechanical, electrical, instrumentation Shall not exceed 50% of the

' equipments (both outside and within country) and other Services contract value excluding O&M
On supply of Machinery / Equipment at site on pro-rata basis against monthly running bills 90%
On completion of Erection Works 5%
On completion of commissioning and trial run period & obtaining consent to operate 5%
I. Payment against O & M Works
s;'. Items Release of Payments
1.0 | Against Quarterly Running Bills 100% of Running Bill Value as
per cost breakup.

Signature of the bidder with company seal
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